
 

 

                                                                                                                                                          

DETERMINATION AND FINDINGS                                                         

FOR A 

SOLE SOURCE PROCUREMENT 

 

 

CONTRACT NO:     DCKA-2017-T-0055      

 

CAPTION:     Design and Construction Engineering Support Services for 

I-695 Ramp Widening and Bike/Pedestrian Improvements 

at 11th Street, SE.  

 PROPOSED CONTRACTOR: Johnson, Mirmiran and Thompson (JMT) 

 

PROGRAM AGENCY:    District Department of Transportation (DDOT) 

 

AUTHORITY 

D.C. Code § 2-354.04, 27 DCMR 1304, 1205.1, 1700 and 1701 

FINDINGS 

1. MINIMUM NEED: 

 

The Government of the District of Columbia, Department of Transportation (“District”) has an 

immediate and continuing need for the proposed Contractor to continue to provide design 

services for the  I-695 Ramp Widening and Bike/Pedestrian Improvements at 11th Street, SE.  

The project improves safety and multi-modal mobility for eastbound I-695 and the exit ramp 

to 11th Street, SE.  The project also adds bicycle and pedestrian facilities along 11th Street, SE 

from I Street to O Street, shared use path along Virginia Avenue Park and improves safety and 

accessibility on DC 295 northbound between I-695 and Pennsylvania Avenue.  This project is 

a federal-aid highway project funded in part by the U.S. Department of Transportation, Federal 

Highway Administration, under Title 23 of the U.S. Code. The proposed period of performance 

is estimated at 18 months days from Date of Award.  

 

2. ESTIMATED FAIR AND REASONABLE PRICE:  

 

The estimated fair and reasonable price for this project is $800,000.00. 

 

3. FACTS JUSTIFYING SOLE SOURCE PROCUREMENT: 

A.  The Contractor completed construction design services as part of the selected design-

build team for the 11th Street Bridge project. As the design engineer of the project, the 

Contractor becomes fully responsible for design of the subject project that will be 

constructed by the construction contractor.  
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B. Two lanes of the eastbound exit ramp from I-695 (Ramp D-4) (part of the 11th Street 

Bridges Project) were deferred due to CSXT’s ongoing construction of the Virginia 

Avenue Tunnel (VAT) Project.  These deferred lanes were to be constructed once the 

VAT project was completed in 2018.  Since the opening of the ramp, traffic patterns have 

shown an increase in traffic volumes, creating queuing on the ramp, and significant 

increase in traffic accidents on the ramp and on 11th Street due to ramp D-4 congestion 

and driver confusion.  Additionally, significant community concerns have been raised 

regarding pedestrian and bicycle safety along the 11th Street corridor.  The District is 

looking to fast track design and construction of these proposed modifications to improve 

safety and multi-modal mobility. The historical knowledge of the 11th Street Bridges 

Project, understanding of current safety and traffic conditions, as well as understanding of 

local community’s needs is critical to successful completion of the design of the deferred 

improvements from the 11th Street Bridges Project  . 

 

 

C.  During the construction phase, the District needs additional assistance from the design 

engineer including, for example, possible partial redesign because of construction 

impediments and EOR work in reviewing construction shop drawings, reviewing bid 

documents, responding to construction Requests for Information and other construction 

design and engineering-related matters.  

 

D.  As the EOR, the Contractor is the only one capable of modifying its design without 

shifting associated liability to the District.  

 

E. For the above-stated reasons, the District did not conduct a market survey. 
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CERTIFICATION BY CHIEF ENGINEER 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

 

______________     ____________________________________ 

Date       Dawit Muluneh, P.E. 

        Chief Engineer, DDOT  

 

 

 

CERTIFICATION BY AGENCY HEAD 

I hereby certify that the above findings are true, correct and complete to the best of my 

knowledge and belief. 

 

____________     ____________________________________ 

Date       Everett Lott  

Acting Director, DDOT 
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CERTIFICATION BY CONTRACT SPECIALIST 

I hereby certify that the above findings are correct and complete to the best of my knowledge and 

belief. 

 

______________    ____________________________________ 

Date      Jeralyn Johnson 

      Contract Specialist 

Office of Contracting & Procurement (“OCP”)  

 

 

 

CERTIFICATION BY CONTRACTING OFFICER  

AND RECOMMENDATION 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of the sole 

source method of procurement under the cited authority. I certify that the notice of intent to award 

a sole source contract for the class was published in accordance with Section 404(c) of the District 

of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code § 2-354.04) and that 

no response was received.  I recommend that the Chief Procurement Officer approve the use of 

the sole source procurement method for this proposed contract.  

 

 

____________     ____________________________________ 

Date       William E. Sharp, Jr.  

       Contracting Officer, OCP 

  

 

 

DETERMINATION 

Based on the above findings and in accordance with the cited authority, I hereby determine that it 

is not feasible or practical to invoke the competitive solicitation process under either Section 402 

or 403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-371; 

D.C. Official Code §§ 2-354.02 or 2-354.03). Accordingly, I determine that the District is justified 

in using the sole source method of procurement.  

 

 

____________     ____________________________________ 

Date       George A. Schutter, III 

       Chief Procurement Officer 

 

 

  


